DEMOLITION ESTIMATE TEMPLATE

CUSTOMER CONTACT PERSON ESTIMATE NUMBER
<Company Name> <Customer> <Contact Person>
Please contact <Name> ADDRESS 45 6983
<Contact Number>
<Default Email Address> <Address>
<Website URL> CONTACT NUMBER EMAIL ADDRESS DATE ISSUE
<Contact Number> <Email Address> 11/19/2019
Item Item Description Quantity Unit U?SSC;;St Ite(rlnjsTsc;tal Sa(lle;y"lj')a X Tota(l&r;)o unt
A) Phase 1 Remove Roof and Attic Insulation of House 1 Lot 1,238.10 1,238.10 148.57 1,386.67
Phase 2 Remove 2nd Storey of House 1 Lot 1,714.29 1,714.29 205.71 1,920.00
Phase 3 Remove 1st Storey of House 1 Lot 2,952.38 2,952.38 354.29 3,306.67
B) Remove garage 1 Lot 742.86 742.86 89.14 832.00
Q) City Demolition Permit (including labor to obtain permit) 1 Lot 250.00 250.00 30.00 280.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
TOTAL AMOUNT 6,897.63 827.72 7,725.35
Discount 5% 386.27
TOTAL AMOUNT DUE 7,339.08
NOTE
Concrete removal not included Estimate duration of demolition is 8 weeks
Contractor keeps all building materials Work cannot commence until permits have been obtained
Contractor will pay the elec. bill for the duration of work Up front progress payments as completed

Contractor will pay the electric and water bills for the
duration of work

PREPARED BY SIGNATURE DATE CONFORME SIGNATURE DATE
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